

Scope of Work

This Shed and Trailer Demolition project is located in Butte County, California at the intersection of Cherry Avenue (Hixon Road) and the levee. The project scope of work includes clearing, grubbing, removal and disposal of one shed and one trailer, associated footings, utilities, and all associated appurtenances, and minor earthwork as shown on Attachment F -Shed and Trailer Demolition Plan (Banes Property). A Certified Asbestos/Lead-Based Paint Abatement Contractor is required to stabilize lead paint on two doors.

Coordination and cooperation with the Agency is required in order to access the site and complete the work.

The bid package consists of eight attachments (Attachments A through H). Attachments A through G have been provided via email. Attachment H (Site Photos) may be obtained from the Sutter Butte Flood Control Agency. Contact Terra Yaney, Administrative Analyst: admin@sutterbutteflood.org.

General Engineering Contractor (A License) is required. Hazardous Materials work requires appropriate certificates.

- Mandatory on-site pre-bid conference: March 17, 2020 at 10:30 A.M.
- End of question period: March 20, 2020.
- Bid due date: March 31, 2020 at 2:00 P.M.
- Anticipated Notice to Proceed: by May 1, 2020
- Completion of all work: June 30, 2020.

All questions and correspondence shall be directed to Michael Bessette, P.E., Executive Director, Sutter Butte Flood Control Agency:
m.bessette@sutterbutteflood.org.